Comparative Statement

Tender Nu: BBMP/2022-23/OW/WORK_INDENT54314
Tender Na: Improvements to Drains and Construction of Culverts at Saraipalya Govt School Surrounding in ward no. 07, Thanisandra

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	J C RAMACHANDRA Quoted Ra	J C RAMACHANDRA Total Amou	K LAKSHMI NARAYANA REDDY ( ) Quoted Ra	K LAKSHMI NARAYANA REDDY ( ) Total Amount
1	Earth work e	1	cum	625.8	204.6	128038.68	190.0	118902.00	199.1	124596.78
2	Providing ar	2	cum	88.68	6327.2	561096.09	5900.0	523212.00	6175.0	547599.00
3	Providing ar	3	cum	206.22	6893.04	1421482.7	5750.0	1185765.0	6727.0	1387241.94
4	Supplying, F	4	cum	12.36	101387	1253143.3	80000.0	988800.00	98953.0	1223059.08
5	Providing ar	5	Nos	650	507	329550.00	507.0	329550.00	494.0	321100.00
6	Providing ar	6	sqm	424.8	2072	880185.60	1800.0	764640.00	2022.0	858945.60
7	Providing ar	7	sqm	43.2	5037	217598.40	4500.0	194400.00	4916.0	212371.20
8	Loading and	8	cum	625.8	81.4	50940.12	81.4	50940.12	79.0	49438.20
9	Cost of Hau	9	t.km	625.8	115.5	72279.90	115.5	72279.90	112.0	70089.60
	Total Summary Amount					4914314.8	4228489.0	0.00	4794441.4	0.00
	% against Estimated Rate						-13.9557		-2.4393	
	% against CSR									
	Total Bid Amount						4228489.02 (L1)		4794441.40 (L2)	



Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT543174	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2023-02-24 18:14:18.0	2023-02-28 12:36:10.0	2023-02-28 12:36:59.0	Approve	The tender approved by Zonal commissioner. Hence financial bid is cleared	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT543174	bbmp_ee2_yel -PRADEEP B N	2023-01-31 17:01:36.0	2023-01-31 17:01:51.0	2023-02-24 18:14:17.0	Approve	Tender invited vide Notification No.EE/BTP/BBMP/E-PMT/18/2022-23, Date: 04-11-2022. In this tender call this work 6 bidders are participated out of which 2 bidders are qualified technically and their financial bid opened. L1 bidder J C RAMACHANDRA ( ) quoted Rs. 4228489.02 (L1) (-13.95 Below), to the CSR & Approved by Zonal Commissioner (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval..	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -PRADEEP B N	2023-01-31 17:01:36.0	2023-01-31 17:01:36.0	2023-01-31 17:01:36.0	Submit		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT543174	bbmp_ee2_yel -PRADEEP B N	2023-01-31 16:59:46.0	2023-01-31 17:00:37.0	2023-01-31 17:01:36.0	Completed		Completed
Technical Bid Evaluation"	Approval For Technical Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT543174	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2023-01-31 16:49:06.0	2023-01-31 16:58:56.0	2023-01-31 16:59:43.0	Approve	As per the recommendation of EE the technical bid is approved, financial bid may be opened	Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Technical Bid Evaluation"	Evaluate Technical Qualifications for tender BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:10:13.0	2022-11-22 16:10:22.0	2023-01-31 16:49:06.0	Approve	Six Bidders are Participated for this Tender, out of Six bidders, bidder KALLURI DASARADHARAMI REDDY ( ) 2) S K KESHAVAMURTHY ( ) 3) SHANKARAPPA T K (MESPC INFRA PROJECTS PRIVATE LIMITED) 4) UMESHA H C ( ) is not technically qualified due to Banker Certificate is not submitted. Bidder 1. J C RAMACHANDRA ( ) 2. K LAKSHMI NARAYANA REDDY ( ) are qualified in Technical Evaluation,Hence Technical bid tender is forwarding for your kind approval.	Completed
Technical Bid Evaluation"	Start Technical Bid Evaluation	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:10:13.0	2022-11-22 16:10:13.0	2022-11-22 16:10:13.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:09:53.0	2022-11-22 16:10:07.0	2022-11-22 16:10:13.0	Completed		Completed
Bid Evaluation"	Technical Bids Opening for BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:09:33.0	2022-11-22 16:09:44.0	2022-11-22 16:09:53.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-19 13:06:45.0	2022-11-19 13:07:07.0	2022-11-22 16:09:33.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-18 11:00:07.0	2022-11-19 13:06:38.0	2022-11-19 13:06:45.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-PRADEEP BN	2022-11-18 11:00:07.0	2022-11-18 11:00:07.0	2022-11-18 11:00:07.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT54314	bbmp_ee2_yel-PRADEEP BN	2022-11-08 15:15:08.0	2022-11-08 16:19:11.0	2022-11-08 16:19:11.0	Approved		Completed